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Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN AND
NEAR PALMDALE FROM 0.4 KM SOUTH OF MOUNTAIN SPRINGS ROAD OVERCROSSING TO AVENUE P-8
OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 27, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Specia Provisions and the
Proposal and Contract.

Project Plan Sheet 177 is revised. A half-sized copy of the revised sheet is attached for substitution for the like-
numbered sheet.

Project Plan Sheets 150A and 150B are added. Half-sized copies of the added sheets are attached for addition to the
project plans.

In the Specia Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the fourth paragraph is revised as follows:

"In addition to subparagraph (b) of the second paragraph in Section 8-1.06, "Time of Completion,” of
the Standard Specifications, Saturdays, and Sundays and days designated with "x" or "xx" in Table Z,
"Lane Closure Restrictions for Designated Legal Holidays and Special Days' in "Maintaining Traffic" of
these special provisions shall be considered exceptions to working days as defined in Section 8-1.06."
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is revised as
follows:

"A first order of work for Stage 2 shall be the bridge widening at Avenue S."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as
follows:

"To comply with condition number 16 of the 1601 Streambed R5-2002-0354 Alteration Agreement,
the Contractor shall check the National Wesather Service forecast for bridge work at Anaverde Creek
(Avenue R) daily during winter rain seasons from August 1 through October 1 and November 1 through
May 1. When the forecast for rain is 20% or greater, equipment and materials shall not designed to
withstand high water flows shall be removed from areas where high water flows could occur."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the eighth paragraph is revised as
follows:

"Attention is directed to "Concrete Pavement" of these special provisions in regards to providing Pre-
Operation Conference and the Just-In-Time Training prior to commencing concrete pavement operations.”

In the Specia Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "SWPPP
IMPLEMENTATION" the subsection "WINTER SHUTDOWN," is deleted.

In the Specia Provisions, Section 10-1.33, "CONCRETE PAVEMENT," under the subsection "TEST
STRIP," the third paragraph is deleted.

In the Special Provisions, Section 10-1.33, "CONCRETE PAVEMENT," under the subsection "DOWEL
PLACEMENT," the first sentence in the fifth paragraph isrevised as follows:

"Load transfer assemblies (dowel baskets) shall be secured anchored firmly to the base to hold the
dowels at the specified depth and alignment during concrete placement without displacement.”

In the Specia Provisions, Section 10-1.39, "STRUCTURE APPROACH SLABS (TYPE R)," subsection
"GENERAL," thefifth paragraph isrevised as follows:

"The Contractor shall schedule operations so pavement and base materials removed during a work
period shall be replaced, in the same work period, with approach slab concrete that shall be cured for at
least 4 hours prior to the time the lane is opened to public traffic as designated in "Maintaining Traffic" of
these special provisions. In the event the existing pavement and base materials are removed and the
Contractor is unable to construct, finish, and cure new approach slabs by the time the lane is to be opened
to public traffic, the excavation shall be filled with temporary roadway structural section as specified in this
section, "Structure Approach Slabs (Type R)."

In the Specia Provisions, Section 10-1.39, "STRUCTURE APPROACH SLABS (TYPE R)," subsection
"STRUCTURE APPROACH SLAB," thefifth paragraph is revised asfollows:

"Approach slab concrete that requires a minimum curing period of 4 hours shall be constructed using a
non-chloride Type C chemical admixture. Mineral admixture will not be required in this concrete.”
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In the Special Provisions, Section 10-1.39, "STRUCTURE APPROACH SLABS (TYPE R)," subsection
"STRUCTURE APPROACH SLAB," in the eighth paragraph, item "B" is revised as follows:

"B. The 4-hour average strength of the 5 test cylinders shall not be less than 5.85 Mpa. No more than
2 test cylinders shall have a strength of lessthan 5.5 Mpa."

In the Proposal and Contract, the Engineer’s Estimate Items 9, 11 and 12 are revised as attached.
To Proposal and Contract book holders:
Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'SESTIMATE
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Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS LUMPSUM |LUMPSUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD LS LUMPSUM | LUMPSUM
3 074019 | PREPARE STORM WATER LS LUMPSUM | LUMPSUM
POLLUTION PREVENTION PLAN
4 074020 | WATER POLLUTION CONTROL LS LUMPSUM | LUMPSUM
5 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM | LUMPSUM
)
6 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM | LUMPSUM
)
7 120149 | TEMPORARY PAVEMENT MARKING [ M2 42
©) (PAINT)
8 120159 | TEMPORARY TRAFFIC STRIPE M 1230
S (PAINT)
9 120165 | CHANNELIZER (SURFACE EA 350
) MOUNTED)
10 120300 | TEMPORARY PAVEMENT MARKER [ EA 83
)
11 129000 | TEMPORARY RAILING (TYPEK) M 19 100
)
12 129100 | TEMPORARY CRASH CUSHION EA 330
©) MODULE
13 129150 | TEMPORARY TRAFFIC SCREEN M 940
S
14 150630 | REMOVE MARKER EA 16
15 150662 | REMOVE METAL BEAM GUARD M 1450
RAILING
16 150710 | REMOVE TRAFFIC STRIPE M 79 100
17 150712 | REMOVE PAINTED PAVEMENT M2 120
MARKING
18 150722 | REMOVE PAVEMENT MARKER EA 6900
19 150742 | REMOVE ROADSIDE SIGN EA 6
20 150748 | REMOVE ROADSIDE SIGN PANEL EA 2
3

REVISED PER ADDENDUM NO. 2 DATED JANUARY 12, 2005




